STATE OF CALI FORNI A

Bl D OPENI NG DATE 04/ 11/ 02
CONTRACT NUMBER 07-188704
LOCATI ON 07-LA-14-R31. 6
DB GOALS:
PROPCSALS | SSUED 21 FUND TOTAL HBS
NUMBER OF BI DDERS 9 ENG NEERS EST
PROGRAM ELEMENTS CVAQ
Bl D RANK Bl D TOTAL
1 1,444, 469. 16
2 1, 496, 990. 00
3 1, 498, 946. 00
4 1,522, 409.01
5 1,524, 361. 00

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -

1,765, 000. 00 AMOUNT UNDER

BI DDER | D

D SUMMARY

I'N LOS ANGELES COUNTY I N
SANTA CLARI TA FROM HUMPHREYS

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 15/ 02

CONTRACT CODE 'B

OVERHEAD TO 0.1 KM SOUTH OF SAND

CANYON ROAD OVERCRGOSSI NG

CONSTRUCT SOUNDWALLS

12. 0%
0

320, 530. 84

FEDERAL AID STP

TOTAL NUMBER COF WORKI NG DAYS
PERCENT UNDER EST

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BERYL LOCKHART ENTERPRI SES

11360 GOSS STREET
SUN VALLEY CA 91311

D W POWNELL CONSTRUCTI ON | NC

P O BOX 1406

818 504-9577
00283110
818 504-4916

909 356-8880
00532499

FAX 909 356-1299

FONTANA CA 92334-1406

J MC LOUGHLI N ENG NEERI NG CO

I NC

10722 ARROW ROQUTE SUI TE 716

RANCHO CUCAMONGA CA
MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680
ODONNELL CONSTRUCTI ON

559 W COVI NA BLVD

909 944-1037
00676575
FAX 909 944-3112
91730
714 893-0551
00652040
FAX 714 895-9924
I NC 909 394-4510
00772905

FAX 909 394-4750

SAN DI MAS CA 91773-2911

56 CONTRACT | TEMS

L- 6207- (029) E

180
18. 16



07-188704
07-LA-14-R3
04/ 11/ 02

6

1, 588, 050. 00

1, 664, 088. 70

1,751, 851. 00

2,170, 230. 00

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 NORTH PI XLEY STREET
ORANGE CA 92868

C A RASMUSSEN | NC

2360 SHASTA WAY

SIM VALLEY CA 93065
BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

LEH GH CONSTRUCTI ON COVPANY

714 S PLYMOUTH BLVD
LOS ANGELES CA 90005

FAX

FAX

FAX

FAX

714 538-5156
00743775
714 538-5157

805 527-9330
00254681
805 527-2318

909 350-3535
00247770
909 350-9049

323 931-1306
00785457
323 931-2033

Bl D245
PAGE 2
04/ 15/ 02



07-188704
07-LA-14-R3
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 15/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE

LI NCOLN CA 95648
CALMEX ENG NEERI NG | NC
P O BOX 2425

RI VERSI DE CA 92516

D AND M REBAR

816 N VENTURA AVENUE
VENTURA CA 93001
REYCON

1795 LEMONWOOD DRI VE
SANTA PAULA CA 93061
TAFT ELECTRI C

P O BOX 3416

VENTURA CA 93003

UNI TED RENTALS

10999 NARDO STREET
VENTURA CA 93004

ASPHALT CONCRETE DI KE

ASPHALT

REBAR

MASONRY

ELECTRI CAL

K RAI L AND CRASH CUSHI ONS



07-188704
07-LA-14-R3
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
04/ 15/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ACL

POVONA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA
MODERN ALLOYS
STANTON CA

R AND D STEEL

SANTA PAULA CA
TAFT ELECTRIC
VENTURA CA

Bl DDER | D NAME AND ADDRESS

BARRI ER RAI L

ASPHALT

METAL BEAM GUARD RAI L
RESTEEL

MASONRY

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CTM

RANCHO CORDOVA CA
MODERN ALLOYS
STANTON CA
PENHALL COVPANY
ANAHEI M CA

R AND D STEEL
COWTON CA

CONTI NUED ON NEXT PACE

BARRI ER CONCRETE
METAL BEAM GUARD RAI L
BRI DGE REMOVAL

RESTEEL



07-188704
07-LA-14-R3
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
04/ 15/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

REYCON

SANTA PAULA CA
TAFT ELECTRI C CO
VENTURA CA

Bl DDER | D NAME AND ADDRESS

MASONRY
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL

POVONA CA

CALMEX ENG NEERI NG
RI VERSI DE CA

J V LAND CLEARI NG
SAN DI MAS CA
PENHALL COVPANY

I RVINE CA

QUALI TY HYDROSEEDI NG
RAMONA  CA

R AND D STEEL
COWTON CA

REYCON

SANTA PAULA CA
ROBERT LONGWAY | NC
HACI ENDA HEI GHTS CA

CONTI NUED ON NEXT PACE

CONCRETE BARRI ER WALL ( PORTI ON)

ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
CLEARI NG AND GRUBI NG ( PORTI ON)

BRI DGE REMOVAL ( PORTI ON)

LANDSCAPI NG ( PORTI ON)

REI NFORCI NG STEEL

SOUNDWALL AND MASONRY BLOCK ( PORTI ON)

M NOR CONCRETE, M SCELLANEQUS | RON AND STEEL ( PORTI ON)



07-188704
07-LA-14-R3
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
04/ 15/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

TAFT ELECTRI C

VENTURA CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS
TRAFFI C STRI PI NG
LI GHTI NG AND SI GN | LLUM NATI ON ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL

POVONA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA
MODERN ALLOYS
STANTON CA

R AND D STEEL
COWTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA
TAFT ELECTRI C
VENTURA CA

BARRI ERS

ASPHALT CONCRETE
METAL BEAM GUARD RAI L
REBAR

MASONRY

ELECTRI CAL



07-188704
07-LA-14-R3
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
04/ 15/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ALCORN FENCE

SUN VALLEY CA

CTM

BURBANK CA

L A SI GNAL

| NDUSTRY CA

MARI NA ERCSI ON CONTROL
ANAHEI M CA

VI STA STEEL

VENTURA CA

Bl DDER | D NAME AND ADDRESS

I TEMS 47, 51 AND 52 (PARTIAL)

ITEMS 3, 8, 9, 53 AND 54 (PARTIAL)

| TEM 55 ( PARTI AL)

| TEMS 22 THRU 26 (PARTI AL)

| TEMS 32, 34 AND 48 THRU 50 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
MODESTO CA

A C L CONSTRUCTI ON
ONTARI O CA

ALCORN FENCE

SUN VALLEY CA
CALMEX ENG NEERI NG
Rl VERS| DE CA

I AFD

CHANDLER AZ

CONTI NUED ON NEXT PACE

ASPHALT CONCRETE DI KE
CONCRETE BARRI ER ( PORTI ON)
ROADSI DE SI GNS

ASPHALT CONCRETE PAVI NG

CAST IN DRI LLED HOLE PILE



07-188704
07-LA-14-R3
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
04/ 15/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MARI NA LANDSCAPI NG
ANAHEI M CA

MODERN ALLOYS

CERRI TO CA

PENHALL COMPANY
ANAHEI M CA

R AND D STEEL

COWPTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA
STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TAFT ELECTRI C

VENTURA CA

Bl DDER | D NAME AND ADDRESS

EROSI ON CONTROL

GUARD RAI L ( PORTI ON)

BRI DGE DEMOLI TI ON
REBAR

MASONRY

CONSTRUCTI ON AREA SI GNS
STRI PI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
POVONA CA
ANDERSON
CH NO CA

CONTI NUED ON NEXT PACE

CONCRETE BARRI ER ( PORTI OQN)

CAST I N DRI LLED HOLE ( PORTI ON)



07-188704
07-LA-14-R3
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
04/ 15/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CALMEX ENG NEERI NG
Rl VERSI DE CA

CROMWN

SANTA FE SPRI NGS CA
J V LAND CLEARI NG
SAN DI VAS CA
PENHALL COVPANY
ANAHEI M CA

R AND D REBAR
COWPTON CA

REYCON

SANTA PAULA CA
TAFT ELECTRI C
VENTURA CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG ( PORTI ON)

METAL BEAM GUARD RAI L AND ROADSI DE SI GNS ( PORTI ON)
CLEARI NG AND GRUBI NG ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

REBAR ( PORTI ON)

MASONRY ( PORTI ON)

ELECTRI CAL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

ALCORN FENCE

SUN VALLEY CA

CALI FORNI A TRAFFI C NMAI NTENANCE
BURBANK CA

CONTI NUED ON NEXT PACE

| TEM5 29 THRU 31
I TEMS 7, 47, 51 AND 52

TRAFFI C STRI PI NG



07-188704
07-LA-14-R3
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF

Bl D245
PAGE 10
04/ 15/ 02

WORK SUBCONTRACTED

02

CALMEX ENG NEERI NG
Rl VERSI DE CA
GL M

I FAD

CHANDLER AZ

L A SI GNAL

| NDUSTRY CA

PENHALL COVPANY
ANAHEI M CA

QUALI TY HYDROSEEDI NG
RAMONA CA

REYCON

SANTA PAULA CA

ASPHALT CONCRETE

BAR REI NFORCI NG

CAST IN DRILLED HOLE PILE
ELECTRI CAL

BRI DGE REMOVALS

ERCSI ON CONTRCL

SCUNDWAL L



07-188704 Bl D245

07- LA-14-R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
04/ 11/ 02 04/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 250. 00* 3, 250. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 40, 000. 00* 40, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 150 5. 00 750. 00
4 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 36 32.00 1, 152. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 280 41.83 53, 542. 40
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 175. 00 4,900. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 510 16. 00 8, 160. 00
8 150711 REMOVE PAI NTED TRAFFI C STRI PE M 40 7.00 280. 00
9 150713 REMOVE PAVENMENT MARKI NG MR 11 55. 00 605. 00
10 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 5 380. 00 1, 900. 00
11 150747 REMOVE ROADSI DE Sl GN EA 1 166. 00 166. 00
(STRAP AND SADDLE BRACKET METHOD)
12 150772 REMOVE CURB M 130 10. 00 1, 300. 00
13 150806 REMOVE Pl PE M 15 60. 00 900. 00
14 150820 REMOVE | NLET EA 2 800. 00 1, 600. 00
15 151224 REMOVE DELI NEATOR EA 28 7.143 200. 00
16 152390 RELOCATE ROADSI DE SI GN EA 4 610. 00 2, 440. 00
17 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 38, 000. 00* 38, 000. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 3, 000. 00* 3, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 740 15. 00 11, 100. 00
20 193014 STRUCTURE BACKFI LL ( SOUND WALL) VB 27 55. 556 1, 500. 01
21 198001 | MPORTED BORROW VB 570 15. 00 8, 550. 00
22 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 3 428. 474 1, 285. 42
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 780 . 751 585. 78
24 (S) 203024 COWPOST ( EROSI ON' CONTROL) KG 3, 640 . 641 2,333.24
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 24 94.50 2, 268. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 140 4.271 597.94
27 260301 CLASS 3 AGGREGATE BASE MB 240 60. 00 14, 400. 00
28 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 620 64. 00 103, 680. 00
29 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 3 60. 00 180. 00
30 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 10 60. 00 600. 00
31 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 27 60. 00 1, 620. 00
32 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 497 64. 988 162, 275. 04
PI LI NG ( BARRI ER)
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 20 1, 018. 90 20, 378. 00
34 (F) 517961 SOUND WALL ( BARRI ER) ( MASONRY BLOCK) MR 3,479 118. 886 413, 604. 39
35 023151 I NSTALL ROADSI DE S| GN' ON SOUNDVALL EA 2 2, 140. 00 4, 280. 00
36 566012 ROADSI DE SIGN - TWO POST EA 1 2,310. 00 2,310. 00



07-188704 Bl D245

07- LA- 14-R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
04/ 11/ 02 04/ 15/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT

37 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 166. 00 166. 00
METHOD)

38 023152 I NSTALL SI GN PANEL ON SOUNDWALL EA 2 240. 00 480. 00

39 620909 450 MM ALTERNATI VE Pl PE CULVERT M 196 119. 184 23, 360. 06

40 650075 600 MM REI NFORCED CONCRETE Pl PE M 3 166. 667 500. 00

41 664020 600 MM CORRUGATED STEEL Pl PE M 1 3, 410. 00 3, 410. 00
(2.01 MV THI CK)

42 690166 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 15 40. 00 600. 00
(2.01 MV THI CK)

43 703233 GRATED LI NE DRAI N M 36 95. 00 3, 420. 00

44 705044 450 MM STEEL FLARED END SECTI ON EA 1 290. 00 290. 00

45 721009 ROCK SLOPE PROTECTI ON VB 3 400. 00 1, 200. 00
(FACING METHOD B)

46 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,630 2.95 7, 758. 50

47 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 15 228. 00 3, 420. 00

48 833183 CONCRETE BARRI ER ( TYPE 27SV) M 770 155. 75 119, 927. 50

49 (F) 833184 CONCRETE BARRI ER ( TYPE 27SV MODI FI ED) M 91 217. 358 19, 779. 58

50 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 284 329. 906 93, 693. 30

51 839551 TERM NAL SECTI ON ( TYPE B) EA 2 93. 00 186. 00

52 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 420. 00 2, 420. 00

53 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 220 3.00 660. 00

54 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 43 35. 00 1, 505. 00

55 (S) 023153 LI GHTI NG AND SI GN | LLUM NATI ON ( MODI FY) LS LUVMP SUM 150, 000. 00* 150, 000. 00

56 999990 MOBI LI ZATI ON LS LUVMP SUM 98, 000. 00* 98, 000. 00

TOTAL 1, 444, 469. 16



| TEM

O©CoOoO~NOOUAWNE

07-188704
07-LA-14-R3
04/ 11/ 02

SUMMARY OF
| THI RD
| BI D
00| 3, 500. 00*
00| 40, 000. 00*
00| 5. 00
00| 20. 00
00| 33.00
00| 300. 00
00| 18. 00
00| 7.00
00| 55. 00
00| 100. 00
00| 60. 00
00| 10. 00
00| 65. 00
00| 1, 000. 00
00| 6. 00
00| 600. 00
00| 38, 000. 00*
00| 3, 000. 00*
00| 22.00
00| 70. 00
00| 40. 00
00| 200. 00
00| .50
00| .50
00| 310. 00
00| 1.50
00| 60. 00
00| 55. 00
00| 25.00
00| 25.00
00| 25.00
00| 80. 00
00| 800. 00
00| 122. 00
00| 1, 100. 00
00| 600. 00
00| 75.00
00| 75.00
00| 180. 00

REMA

35280

NI NG BI DDERS

Bl D245
PAGE 13
04/ 15/ 02
FI FTH
BI D AMOUNT
4, 500. 00* 4500
30, 000. 00* 30000
4.00 600
25.00 900
30. 00 38400
300. 00 8400
18. 00 9180
12.00 480
50. 00 550
75. 00 375
100. 00 100
12. 00 1560
30. 00 450
850. 00 1700
10. 00 280
450. 00 1800
38, 000. 00* 38000
3, 000. 00* 3000
54. 00 39960
58. 00 1566
25.00 14250
325. 00 975
60 468
.60 2184
170. 00 4080
2.50 350
110. 00 26400
67.00 108540
110. 00 330
110. 00 1100
110. 00 2970
75. 00 187275.
1, 000. 00 20000
127.00 441833.
1, 800. 00 3600
2, 000. 00 2000
150. 00 150
250. 00 500
145. 00 28420



07-188704

SUMMARY

07- LA 14-R3
04/ 11/ 02
_______________________________ |
SECOND |
Bl D AMOUNT |
_______________________________ |
250. 00 750. 00|
500. 00 500. 00|
200. 00 3000. 00|
275. 00 9900. 00|
250. 00 250. 00|
300. 00 900. 00|
1.50 3945. 00|
200. 00 3000. 00|
230. 00 177100. 00|
340. 00 30940. 00|
150. 00 42600. 00|
300. 00 600. 00|
2, 500. 00 2500. 00|
3.00 660. 00|
40. 00 1720. 00|
115, 000. 00* 115000. 00|

00* 130000. 00
1, 496, 990. 00

2, 500.
3.

35.

130, 000.
100, 000.

OF REMA

RD
AMOUNT

00 1200
00 750
00 3000
00 9360
00 800
00 1800
00 2630
00 3750
00 177100
00 25480
00 49700
00 200
00 2500
00 660.
00 1505.
00* 130000.

00* 100000.
1, 498, 946. 00

I NI NG BI DDERS
_______________________________ [
FOURTH
BI D AMOUNT
_______________________________ |

878. 77 2636
495. 48 495
204. 96 3074
316. 86 11406
396. 61 396
391.01 1173
1.79 4707
111.69 1675
252. 00 194040
395.55 35995
184.14 52295
164. 93 329
1, 922. 38 1922
4.35 957.
42. 81 1840
130, 800. 00* 130800
46, 500. 00* 46500

1,522, 409. 01

Bl D245
PAGE 14
04/ 15/ 02
FI FTH

BI D AMOUNT
200. 00 600
200. 00 200
220. 00 3300
170. 00 6120
550. 00 550
290. 00 870
2.00 5260
240. 00 3600
220. 00 169400
300. 00 27300
160. 00 45440
100. 00 200
2,560. 00 2560
3.00 660.
25.00 1075.
130, 000. 00* 130000
100, 000. 00* 100000

1,524, 361. 00



[ TEMl

O©CoOoO~NOOUAWNE

07-188704
07-LA-14-R3
04/ 11/ 02

382690.

26460.

SUMMARY

OF

REMA

20776.

N

Bl D245
PAGE 15
04/ 15/ 02
NI NTH
BI D AMOUNT
8, 000. 00* 8000
80, 000. 00* 80000
6. 00 900
30. 00 1080
60. 00 76800
500. 00 14000
20. 00 10200
30. 00 1200
80. 00 880
400. 00 2000
180. 00 180
35.00 4550
30. 00 450
1, 000. 00 2000
10. 00 280
900. 00 3600
40, 000. 00* 40000
30, 000. 00* 30000
50. 00 37000
150. 00 4050
50. 00 28500
400. 00 1200
1.00 780
1.00 3640
200. 00 4800
2.00 280
30. 00 7200
70. 00 113400
70. 00 210
70. 00 700
70. 00 1890
130. 00 324610
1, 500. 00 30000
160. 00 556640
2,300. 00 4600
2,500. 00 2500
300. 00 300
300. 00 600
300. 00 58800



07-188704

SUMMARY

07- LA 14-R3
04/ 11/ 02

_______________________________ |

SI XTH |

Bl D AMOUNT |

_______________________________ |

150. 00 450. 00

110. 00 110. 00

200. 00 3000. 00|

250. 00 9000. 00|

310. 00 310. 00|

350. 00 1050. 00|

7.00 18410. 00

250. 00 3750. 00|

250. 00 192500. 00|

350. 00 31850. 00|

170. 00 48280. 00

195. 00 390. 00

2, 550. 00 2550. 00

4.50 990. 00|

45.00 1935. 00

130, 000. 00* 130000. 00

00* 140000. 00|
1, 588, 050. 00

OF REMA

I NI NG BI DDERS
_______________________________ [
El GHATH
BI D AMOUNT
_______________________________ |

400. 00 1200
900. 00 900
155. 00 2325
450. 00 16200
480. 00 480
610. 00 1830
1.20 3156
140. 00 2100
210. 00 161700
410. 00 37310
175.00 49700
200. 00 400
2,400. 00 2400
3.20 704
40. 00 1720
130, 000. 00* 130000
150, 000. 00* 150000

SEVENTH
BI D AMOUNT
_______________________________ |

414. 00 1242
226. 00 226
162. 00 2430
160. 00 5760
220. 00 220
241. 00 723
94 2472
231. 00 3465
211. 00 162470
366. 00 33306
183. 00 51972
90. 00 180
2,450. 00 2450
3.00 660.
35.50 1526.
133, 000. 00* 133000
170, 000. 00* 170000

1, 664, 088. 70

1,751, 851. 00

Bl D245
PAGE 16
04/ 15/ 02
NI NTH

BI D AMOUNT
1, 500. 00 4500
1, 000. 00 1000
400. 00 6000
50. 00 1800
200. 00 200
500. 00 1500
5.00 13150
300. 00 4500
170. 00 130900
240. 00 21840
150. 00 42600
150. 00 300
2,600. 00 2600
3.00 660
20. 00 860.
180, 000. 00* 180000
300, 000. 00* 300000.

2,170, 230. 00



